SAN ANTONIO WATER SYSTEM
WATERWORKS AND/OR SANITARY SEWER CONSTRUCTION
SPECIAL CONDITIONS FOR BEXAR COUNTY FLOOD PROJECTS

The following changes are made to the Contract Documents:
Add to the INSTRUCTIONS TO BIDDERS

24. The San Antonio Water System area of construction operations is
coincident with the area of construction operations specified in the
contract documents for the project. All water and/or sewer facility
adjustment and attendant work as shown on the Plans is considered to be
an integral part of the project, and the Contractor shall be responsible for
the timely scheduling and accomplishment of all water and/or sewer main
and attendant work in conjunction with the work outlined in the Bexar
County project description.

General Conditions
Section 1.1 Contract Definitions

Add to the End of Paragraph 1.1.22.

All resident inspection of water and/or sewer facility adjustment and
attendant work will be performed by an authorized representative of the
San Antonio Water System who will in turn be responsible directly to the
inspectors designated above.

Add the Following Paragraph:

1.1.46  San Antonio Water System (SAWS): San Antonio Water System Board of
Trustees.

Article 3. Contractor
Add the Following Paragraph to Section 3.4 Labor and Materials:

3.4.10 Materials for Water and/or Sanitary Sewer Main Replacement and
adjustments: The Contractor shall also furnish all materials required for
the installation of all water and sanitary main replacement and
adjustments, service lines, sanitary sewer laterals, manholes and attendant
work as shown on the drawings and in accordance with the San Antonio
Water System Material Specifications.

Add the Following Paragraph to Section 3.5 Warranty:

3.5.7  Warranty/Correction Period for Water and/or Sewer Works: During a
period of 24 months (2 years) from and after the date of the final
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acceptance by the San Antonio Water System of the work embraced by
this contract, the Contractor shall make all needed repairs arising out of
defective workmanship or materials, or both, which in the judgment of the
San Antonio Water System shall become necessary during such period. If
within 3 days after the receipt of a notice in writing to the Contractor or
his agent, the Contractor shall neglect to make or to undertake with due
diligence the aforesaid repairs, the San Antonio Water System is hereby
authorized to make such repairs at the Contractor’s expense. In case of an
emergency where, in the judgment of the San Antonio Water System delay
would cause a serious loss or damage, repairs may be made with notice
being sent to the Contractor, and the Contractor shall pay the cost thereof.

Add the Following Paragraph to Section 3.12 Shop Drawings, Product Data, and

Samples:

3.12.10

3.12.10.1

3.12.10.2

Contractor submittals for Water and/or Sewer Work shall be as required in
SAWS General Conditions, as shown below.

SAWS SHOP DRAWINGS AND SAMPLES

Contractor shall reasonably check and verify all field measurements and
after complying with applicable procedures specified in the Contract
Documents, Contractor shall submit (in accordance with the Contractor's
schedule of Shop Drawing submissions submitted to the Owner and
Consultant for information purposes), to Consultant for review and
approval or for other appropriate action, five (5) hard copies, of all Shop
Drawings, asbestos abatement plan, by-pass pumping plan and safety
plan bearing a stamp or specific written indication that Contractor has
satisfied the Contractor's responsibilities under the Contract Documents
with respect to his review of his submission. All Contractor submissions
will be clearly identified as required by the Consultant. The Contractor
data shown on the Shop Drawings will be complete with respect to
guantities, dimensions, specified performance and design criteria,
materials and similar data to enable Consultant to review the
information.

Contractor shall also promptly submit to Consultant for review and
approval any Samples required by the Contract Documents. All
Samples will be accompanied by a specific written indication that
Contractor has satisfied Contractor's responsibilities under the Contract
Documents with respect to the review of the submission, identity of
materials, suppliers, and other pertinent data such as catalog numbers,
and use for which intended.

3.12.10.2.1 Before Contractor's submission of each Shop Drawing or sample,

Contractor shall have determined and verified all quantities,
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dimensions,  specified performance criteria, installation
requirements, materials, catalog numbers and similar data with
respect thereto and reviewed or coordinated each Shop Drawing or
Sample with other Shop Drawings and Samples and with the
requirements of the Work and the Contract Documents.

3.12.10.2.2 At the time of each Contractor submission, Contractor shall give

Consultant specific written notice of each variation that the Shop
Drawings or samples may have from the requirements of the
Contract Documents, and, in addition, shall cause a specific
Contractor notation to be made on each Shop Drawing submitted
to Consultant for review, approval, or other appropriate action
highlighting each such variation.

3.12.10.2.3 Shop drawings for alternate designs not shown in the plans shall be

3.12.10.3

3.12.10.4

reviewed and approved by the Engineer/Consultant and shall not
be implemented without an approved Change Order.

Consultant will review, approve, or take other appropriate action with
the Shop Drawings and samples with reasonable promptness so as to
cause no delay in the Work. Consultant's review, approval, or other
appropriate action regarding Contractor's submissions will be only to
check conformity with the design concept of the Project and for
compliance with the information contained in the Contract Documents
and shall not extend to means, methods, techniques, sequences or
procedures of construction (except where a specific means, method,
technique, sequence or procedure of construction is indicated in or
required by the Contract Documents) or to safety precautions or
programs incident thereto. The review and approval of a separate
component item will not indicate approval of the assembly into which
the item is functionally integrated. Contractor shall make corrections
required by Consultant, and shall return the required number of
corrected copies of Shop Drawings to the Consultant. Contractor may
be required to resubmit as required revised Shop Drawings or Samples
for further review and approval. Contractor shall direct specific
attention in writing to any new revisions not specified by Contractor on
previous Contractor submissions.

Consultant's review, approval, or other appropriate action regarding
Shop Drawings or Samples shall not relieve Contractor from
responsibility for any variation from the requirements of the Contract
Documents unless Contractor has in writing called Consultant's attention
to each such variation at the time of submission as required by
Paragraph 3.12.10 and Consultant has given written approval of each
such variation by a specific written notation thereof incorporated in or
accompanying the Shop Drawing or sample approval; nor will any
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approval by Consultant relieve Contractor from responsibility for
Contractor errors or omissions in the Shop Drawing submissions or from
Contractor's responsibility to comply with the provisions of Paragraph
3.12.10.

3.12.10.5 Where Consultant requires by written request an approved Contractor
Shop Drawing or Sample, any related Work performed by Contractor
prior to Consultant's review and approval of the affected submission will
be at the risk of Contractor.

Add the Following Paragraph to Section 3.13 Use of Site:

3.13.6  Water Mains: The Contractor shall be responsible for the establishment in
the field of all lines and grades for water works construction utilizing as
may be appropriate the survey base control data provided by the Engineer
for the work indicated in Paragraph 3.13.5 of the Bexar County General
Conditions. All construction staking, additional survey, layout and
measurement work shall also be performed by the Contractor as part of his
work.

Add to these Contract Documents:

The Standard Specifications for Water and Sanitary Sewer Construction,
available to the Contractor at the San Antonio Water System or at

WWW.Saws.org.

Add to these Contract Documents:
The San Antonio Water System Special Provisions, attached separately.
Add to these Contract Documents:

The San Antonio Water System Proposals, attached separately.
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