

**SAN ANTONIO WATER SYSTEM
WATER SYSTEM CONSTRUCTION
Addendum No. 1**

**To
Plans and Specifications
For**

**Crown Meadows Lift Station 124 Elimination
SAWS Sewer Job No. 09-2315
Solicitation No. B-09-055-CM**

To Bidder of Record:


This addendum, applicable to the work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. The original contract documents and any prior addenda remain in full force except as modified by the following which shall take precedence over any contrary provisions in prior documents.

1. CLARIFICATIONS

Special Conditions

Liquidated damages shall be assessed in the amount of \$350.00 per each calendar day beyond the dates set forth for contract completion.

Each bidder is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same with and attached to his/her bid.



Susan D. Landreth, P.E.
Project Manager
Vickrey & Associates, Inc.

Date

Signature of Bidder

END OF ADDENDUM