
San Antonio River Improvement         July 2009 
Historic Mission Reach, Phase IIC  SAWS Sewer Job No. 09-5516 
Solicitation No. B-09-032-CM 
 

BID PROPOSAL 

PROPOSAL OF _______________________________________________________, a corporation,  
 
a partnership consisting of    _________________________________________________________  
 
an individual doing business as ______________________________________________________ 

TO THE SAN ANTONIO WATER SYSTEM: 

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and 
materials as specified and perform the work required for the execution of the San Antonio River 
Improvement Historic Mission Reach, Phase IIC Project for the San Antonio Water System, Sewer Job 
No. 09-5516, in accordance with the Plans and Specifications for the following prices to wit: 

SEWER WORKS BASE BID UNIT PRICES FOR: 

Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty 

Unit Price 
(in 

Figures) 

Total Price 
(in Figures) 

103.1 REMOVE CONCRETE CURB  
 
______________________________________Dollars
 
and __________________________________Cents 

 
 
 

L.F.  

 
 
 

145 

 
 
 
$________  

 
 
 
$___________      

 
 

103.3 

 

REMOVE CONCRETE SIDEWALKS & DRIVEWAYS 
 
______________________________________Dollars
 
and __________________________________Cents 

  
 
 
 

S.F.  

 
 
 
 

380 

 
 
 
 
$________  

 
 
 
 
$___________      

 
 

203 

 

TACK COAT 
 
______________________________________Dollars
 
and __________________________________Cents 

  
 
 
 
 

GAL 

 
 
 
 
 

122 

  
 
 
 
 
$________  

 
 
 
 
 
$___________ 
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San Antonio River Improvement         July 2009 
Historic Mission Reach, Phase IIC  SAWS Sewer Job No. 09-5516 
Solicitation No. B-09-032-CM 
 
 

Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

205.4 HOT MIX ASPHALTIC PAVEMENT, TYPE D (1.5" 
COMP. DEPTH)  
_____________________________________Dollars
 
and _________________________________Cents 

  
 
 

S.Y. 

 
 
 

1,220

  
 
 
$________    

 
 
 
$___________ 

208.1 SALVAGING, HAULING & STOCKPILING 
RECLAIMABLE ASPHALTIC PAVM'T. 1.5" DEPTH 
 
 

_____________________________________Dollars
 
and _________________________________Cents 

  
 
 
 
 

S.Y. 

 
 
 
 
 

1,220

  
 
 
 
 
$________    

 
 
 
 
 
$___________ 

500.4 CONCRETE CURB & GUTTER  
 
 
_____________________________________Dollars
 
and _________________________________Cents 

 
 
 

 L.F.  

 
 
 

145 

  
 
 
$________    

 
 
 
$___________ 

502.1 CONCRETE SIDEWALKS  
 
 
____________________________________Dollars 
 
and ________________________________Cents 

  
 
 
 

S.Y.  

 
 
 
 

43 

  
 
 
 
$________    

 
 
 
 
$___________ 

505.1 CONCRETE RIPRAP (5" THICK)  
 
 
____________________________________Dollars 
 
and ________________________________Cents 

  
 
 
 
 

S.Y.  

 
 
 
 
 

84 

  
 
 
 
 
$________    

 
 
 
 
 
$___________ 

511.3 REPLACING WITH HOT MIX ASPHALTIC  
CONCRETE PAVEMENT (10" COMPACTED DEPTH)
 
 
____________________________________Dollars 
 
and ________________________________Cents 

 
 
 
 
 

S.Y.  

 
 
 
 
 

228 

  
 
 
 
 
$________    

 
 
 
 
 
$___________ 
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San Antonio River Improvement         July 2009 
Historic Mission Reach, Phase IIC  SAWS Sewer Job No. 09-5516 
Solicitation No. B-09-032-CM 
 
 

Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

515 TOP SOIL 
 
 
_____________________________________Dollars 
 
and _________________________________Cents 

  
 
 
 

C.Y.  

 
 
 
 

61 

  
 
 
 
$________      

 
 
 
 
$___________ 

520 HYDROMULCHING (RESIDENTIAL OR  

COMMERCIAL)  
 
_____________________________________Dollars 
 
and _________________________________Cents  

  
 
 
 

S.Y.  

 
 
 
 

560 

  
 
 
 
$________      

 
 
 
 
$___________ 

522.1 SIDEWALK PIPE RAILING 
 
 
_____________________________________Dollars 
 
and _________________________________Cents 

 
 
  
 

L.F.  

 
 
 
 

70 

  
 
 
 
$________      

 
 
 
 
$___________ 

530 BARRICADES, SIGNS & TRAFFIC HANDLING 
 
 
_____________________________________Dollars 
 
and _________________________________Cents 

 
 
 
 
 

 L.S. 

 
 
 
 
 

1 

  
 
 
 
 
$  X  X  X  X    

 
 
 
 
 
$___________ 

536.1 4 INCH WIDE YELLOW LINE  
 
 
_____________________________________Dollars 
 
and _________________________________Cents 

 
 
 
 
 

L.F.  

 
 
 
 
 

480 

  
 
 
 
 
$________      

 
 
 
 
 
$___________ 

540.1 CURB INLET GRAVEL FILTERS  
 
 
_____________________________________Dollars 
 
and _________________________________Cents 

 
 
 
 

 L.F.  

 
 
 
 

24 

  
 
 
 
$________      

 
 
 
 
$___________ 
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Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

540.1 ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 1) 
 
 
______________________________________Dollars
 
and __________________________________Cents 

  
 
 
 

L.F.  

 
 
 
 

50 

  
 
 
 
$________      

 
 
 
 
$___________ 

540.6 CONSTRUCTION EXITS (INSTALL/REMOVE)  
 
______________________________________Dollars
 
and __________________________________Cents 

 
  

S.Y.  

 
 

139 

  
 
$________      

 
 
$___________ 

540.8 SANDBAGS FOR EROSION CONTROL FENCE (6")  
 
______________________________________Dollars
 
and __________________________________Cents 

 
 

L.F.  

 
 

35 

  
 
$________      

 
 
$___________ 

540.9 TEMPORARY SEDIMENT CONTROL FENCE  
 
______________________________________Dollars
 
and __________________________________Cents 

 
 

 L.F.  

 
 

360 

 
 
$________      

 
 
$___________ 

550.1 TRENCH EXCAVATION SAFETY PROTECTION  
 
______________________________________Dollars
 
and __________________________________Cents 

 
 

 L.F.  

 
 

260 

 
 
$________      

 
 
$___________ 

848 15” PVC SANITARY SEWER LINE. (10’-14’)  
 
______________________________________Dollars
 
and __________________________________Cents 

 
 

 L.F. 

 
 

69 

  
 
$________      

 
 
$___________ 
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Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

850 SANITARY SEWER SIPHON STRUCTURE 
 
______________________________________Dollars
 
and __________________________________Cents 

 
 

 EA.  

 
 

2 

  
 
$________       

 
 
$___________ 

850.1 SANITARY SEWER STRUCTURE  
(DOG-HOUSE MANHOLE) 
______________________________________Dollars
 
and __________________________________Cents 

 
 
  

EA.  

 
 
 

1 

  
 
 
$________       

 
 
 
$___________ 

852.2 EXTRA DEPTH MANHOLE (>6') 
 
______________________________________Dollars
 
and __________________________________Cents 

  
V.F.  

 
6 

  
$________       

 
$___________ 

856.1 HORIZONTAL DIRECTION DRILL 36" DIA. (WITHOUT 
CASING) 
 
______________________________________Dollars
 
and __________________________________Cents 

 
 
 

 L.F. 

 
 
 

458 

  
 
 
$________       

 
 
 
$___________ 

856.2 CONCRETE GROUT HDD VOID 
 
______________________________________Dollars
 
and __________________________________Cents 

 
 C.Y. 

 
52 

 
$________       

 
$___________ 
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Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

862 ABANDONMENT OF SANITARY SEWER MAIN & 
MANHOLES 
 
_____________________________________Dollars
 
and _________________________________Cents 

  
 
 
 

L.F.  

 
 
 
 

580 

  
 
 
 
$________       

 
 
 
 
$___________ 

864  BYPASS PUMPING  
 
_____________________________________Dollars
 
and _________________________________Cents 

 
  

L.S.  

 
 

1 

  
 
$  X  X  X  X      

 
 
$___________ 

866 PRE-CONSTRUCTION GRAVITY SEWER MAIN 
TELEVISION INSPECTION (8" - 15")  
 
_____________________________________Dollars
 
and _________________________________Cents 

 
 
 

 L.F. 

 
 
 

100 

 
 
 
$________       

 
 
 
$___________ 

866 POST CONSTRUCTION SEWER MAIN TELEVISION 
INSPECTION (8" - 15")  
 
_____________________________________Dollars
 
and _________________________________Cents 

 
 
 

 L.F. 

 
 
 

1,596

  
 
 
$________       

 
 
 
$___________ 

900.2 SERVICE RECONNECTION ALL SIZES (0'-16') 
 
_____________________________________Dollars
 
and _________________________________Cents 

 
 EA.  

 
2 

  
$________       

 
$___________ 

910.3 MANHOLE LINER – NON STRUCTURAL  
LINING/HIGH SULFATE 
 
_____________________________________Dollars
 
and _________________________________Cents 

 
  
 

S.F.  

 
 
 

1,234

  
 
 
$________       

 
 
 
$___________ 
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Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

1001 TEMPORARY TREE PROTECTION 
 
_____________________________________Dollars
 
and _________________________________Cents 

 
  

L.S.  

 
 

1 

  
 
$  X  X  X  X      

 
 
$___________ 

1010 FLOWABLE BACKFILL  
 
_____________________________________Dollars
 
and _________________________________Cents 

  
 

C.Y.  

 
 

203 

  
 
$________       

 
 
$___________ 

2003.1 ODOR CONTROL SET-UP AND REMOVAL 
 
_____________________________________Dollars
 
and _________________________________Cents 

  
 

L.S.  

 
 

1 

 
 
$  X  X  X  X   

 
 
$___________   

2003.2 ODOR CONTROL EQUIPMENT RENTAL 
 
_____________________________________Dollars
 
and _________________________________Cents 

  
 

MON. 

 
 

6 

  
 
$________       

 
 
$___________ 

2003.3 ODOR CONTROL BIOCHEMICAL SOLUTION 
 
_____________________________________Dollars
 
and _________________________________Cents 

  
GAL. 

 
1,000

  
$________       

 
$___________ 

 BASE BID SUBTOTAL (Total of Line Items 103 through 2003) $___________ 
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Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

100 MOBILIZATION 
 
________________________________Dollars
 
and ____________________________Cents 

 
 

 L.S.  

 
 

1 

 
 
$  X  X  X  X    

 
 
$___________ 

101 PREPARING RIGHT-OF-WAY 
 
________________________________Dollars
 
and ___________________________Cents 

  
 
 

L.S.  

 
 
 

1 

 
 
 
$  X  X  X  X    

 
 
 
$___________ 

 TOTAL BID AMOUNT (Total of Line Items 100 through 2003) 
 $___________  

 
Mobilization lump sum bid shall be limited to a maximum ten percent (10%) of the total base bid amount.  
Preparing Right-of-Way lump sum bid shall be limited to a maximum of five percent (5%) of the total base bid 
amount.  The combined total bids for Item 100, Mobilization and Item 101, Preparing Right-of-Way shall not 
exceed fifteen percent (15%) of the total base bid amount. A base bid shall be defined as all bid items excluding 
Item 100, Mobilization and Item 101, Preparing Right-of-Way.  A bid containing a combined total for the above 
mentioned pay items in excess of fifteen percent (15%) shall be considered unbalanced and shall be rejected. 
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ALTERNATE NO. 1  UNIT PRICES FOR: 

Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

848 10" DIA. AIR BYPASS PIPE DIPS DR 18 
FUSIBLE PVC (BY OPEN CUT) 
 
________________________________Dollars
 
and ____________________________Cents 

 

 

 L.F.  

 
 
 

167 

  
 
 
$________       

 
 
 
$___________

848 14" DIA. SIPHON PIPE DIPS DR 18 FUSIBLE 
PVC (BY OPEN CUT) 
 
________________________________Dollars
 

and ____________________________Cents 

  

 
 

L.F.  

 
 
 
 

298 

  
 
 

$________ 

 
 
 

$___________

856.2 10" DIA. AIR BYPASS CARRIER PIPE DIPS  
DR 18 FUSIBLE PVC (BY HDD) 
 
________________________________Dollars
 
and ____________________________Cents 

  

 

L.F.  

 
 
 

354 

  
 
 
$________       

 
 
 
$___________

856.2 14" DIA. SIPHON CARRIER PIPE DIPS DR 18 
FUSIBLE PVC (BY HDD) 
 
________________________________Dollars
 
and ____________________________Cents 

 

 L.F.  

 
 

708 

  
 
$________       

 
 
$___________

 

 ALTERNATE NO. 1 BID AMOUNT  
  

$___________

 

 BASE BID + ALTERNATE NO. 1 BID AMOUNT  
  
 

$___________

P-9 



 

ALTERNATE NO. 2  UNIT PRICES FOR: 

Item 
 No. 

Item Description 
 (Unit Price to be Written in Words) Unit Qty Unit Price 

(in Figures) 
Total Price 
(in Figures) 

848 10" DIA. AIR BYPASS PIPE IPS DR 9 HDPE  
(BY OPEN CUT) 
 
________________________________Dollars
 
and ____________________________Cents 

 

 

 L.F.  

 
 
 

167 

  
 
 
$________       

 
 
 
$___________

848 16" DIA. SIPHON PIPE IPS DR 9 HDPE (BY 
OPEN CUT) 
 
________________________________Dollars
 
and ____________________________Cents 

  

 

L.F.  

 
 
 

298 

  
 
 
$________       

 
 
 
$___________

856.2 10" DIA. AIR BYPASS CARRIER PIPE IPS DR 
9 HDPE (BY HDD) 
 
________________________________Dollars
 
and ____________________________Cents 

 

 

 L.F.  

 
 
 

354 

  
 
 
$________       

 
 
 
$___________

856.2 16" DIA. SIPHON CARRIER PIPE IPS DR 9 
HDPE (BY HDD) 
 
________________________________Dollars
 
and ____________________________Cents 

 

 

L.F.  

 
 
 

708 

  
 
 
$________       

 
 
 
$___________

 ALTERNATE NO. 2 BID AMOUNT $___________

 BASE BID + ALTERNATE NO. 2 BID AMOUNT $___________
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 ______________________________ 
BIDDER'S SIGNATURE AND TITLE 
 
 
 
 
_______________________________ 
FIRM'S NAME (TYPE OR PRINT) 
 
 
 
 
_______________________________ 
FIRM'S ADDRESS 
  
 
 
 
______________________________ 
FIRM'S PHONE NO./FAX NO. 

 
 
 
 
The Contractor herein acknowledges Addendum Nos.____________________ 
 
 
 
OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID. 
 
 
 
1.  Bidder must return Pages P-1 through P-11, P-2b, Good Faith Effort Plan for Construction Sub-
Contracts, Conflict of Interest Questionnaire Note, Conflict of Interest Questionnaire, and Statement of 
Bidder’s Qualifications.  Any and all Addenda which are issued by the San Antonio Water System with 
appropriate signatures which acknowledge receipt shall be attached to and made part of this bid. 
 
2. The bidder offers to construct the Project in accordance with the Contract Documents for the contract price 
and to complete the Project within 120 calendar days after the start date, as set forth in the Authorization to 
Proceed.  The bidder understands and accepts the provisions of the Contract Documents relating to 
liquidated damages of the project if not completed on time.  Complete the additional requirements of the 
Proposal which are included on the following pages. 
 
 
 



 

P-2b 

PROPOSAL 
 
 
Accompanying this proposal is a Bid Bond or Certified or Cashier's Check on a State or National Bank payable to the 
Order of the San Antonio Water System for _______________________________ dollars ($_____________________), 
which amount represents five percent (5%) of the total bid price.  Said bond or check is to be returned to the bidder unless 
the proposal is accepted and the bidder fails to execute and file a contract within    10   calendar days after the award of 
the Contract, in which case the check shall become the property of said San Antonio Water System, and shall be 
considered as payment for damages due to delay and other inconveniences suffered by said San Antonio Water System 
due to the failure of the bidder to execute the contract.  The San Antonio Water System reserves the right to reject any 
and all bids. 
 
It is anticipated that the Owner will act on this proposal within   60   calendar days after the bid opening.  Upon 
acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San 
Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the 
contract within 10 calendar days after the award of the Contract to secure proper compliance with the terms and 
provisions of the contract, to insure and guarantee the work until final completion and acceptance, and the guarantee 
period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the 
fulfillment of the contract. 
  
It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the Contract. 
 
The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance by 
the SAWS of the written Authorization to Proceed.  Under no circumstances shall the work commence prior to 
Contractor's receipt of SAWS issued, written Authorization to Proceed. 
 
The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as 
correct and final. 
 
In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not 
discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively cooperate in 
the implementation of these policies and practices. 
 
 
Signed:                                                                    ___________________________________________ 

 Company Representative 
 
                                                                                ___________________________________________ 

        Company Name 
 
                                                                                ___________________________________________ 
 
 
                                                                                ___________________________________________ 

             Address 
 
 
 
 
Please return bidder's check to:                               ___________________________________________ 

       Company Name 
 
                                                                                ___________________________________________ 
 
 
                                                                                ___________________________________________ 

             Address 
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Statement of Bidder’s Qualifications 
 
BIDDER’S EXPERIENCE 
In order to make a responsive Bid, the Bidder must provide evidence of being a responsible bidder by 
providing a minimum of five (5) successfully completed Horizontal Direction Drilling projects.  The Bidder 
must have successful completed five projects with similar size (12 inches or larger) and similar scope of 
work.  A successfully completed project is considered as a project that did not involve the contractor 
defaulting on the contract, was completed within the contract time and incurred zero (0) owner claims.  
Contractors should reference projects that included HDD work of either sanitary sewer or water lines with a 
minimum diameter of twelve (12) inches.    
 
Data given must be clear and comprehensive.  Include specific project name, facility owner and telephone 
number, total length of installed water/sanitary sewer lines, and total contract amount, as presented below. 
San Antonio Water System in determining the responsible bidder will approve the Bid based on low cost and 
on Bidder’s demonstrated experience and ability to perform the work. 
 

Project Name                     Facility Owner (tel. #)           Length of installed lines          Contract Amount  
 
_____________________________________________________________________________________     
        
 
_____________________________________________________________________________________     
        
 
_____________________________________________________________________________________     
        
 
_____________________________________________________________________________________     
        
 
_____________________________________________________________________________________     
        
 

The signed Bidder Qualifications Form and any required supplemental information must be submitted with 
this Proposal for the Bidder to be considered: 

 
___________________________  
Contractor 
 
___________________________  
By 
 
___________________________  
Title 
 
___________________________  
Date 

 



  

03/09  

 
 
 

GOOD FAITH EFFORT PLAN FOR  
CONSTRUCTION SUB-CONTRACTS  

 
 FOR 
 
NAME OF PROJECT: 

 
 

 
SECTION A - CONTRACTOR INFORMATION: 
 
Name of Firm:  
  
Address:  
 
City:  State:  Zip:  
      
Contact Person:  Tele-

phone: 
 

    
Email Address:  Fax:  
  
Is your firm Certified: Yes  No:  If certified, Certification Number:  
       
Type of Certification:  AABE   DIBE   MBE   WBE    
  SBE   VBE   HUB   DBE    
 
1. List ALL SUBCONTRACTORS/SUPPLIERS that will be utilized on this project/contract.   
 

 
 
 

Name & Address of Company 

 
Scope of Work/Supplies 

to be Performed/Provided 
by Firm 

 
Estimated 
Contract 

Amount on 
this Project 

If Firm is Certified, 
Provide Certification 

Number and attach copy 
of Certification Affidavit 

1. 
 
 

   

2. 
 
 

   

3. 
 
 

   

4. 
 
 

   

5. 
 
 

   

6. 
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SECTION B. – SMWB COMMITMENTS 
 
The SMWB goal on this project is  17% 
 
1. The undersigned contractor has satisfied the requirements of the BID specification in the following manner 

(please check the appropriate space): 
 

_____  The contractor is committed to a minimum of ___ % SMWB utilization on this contract. 
 

 
_____  The contractor (if unable to meet the SMWB goal of ___%) is committed to a minimum of _______% 
SMWB utilization on this contract.  (If contractor/consultant is unable to meet the goal, please fill out Section 
C and submit documentation demonstrating good faith efforts). 

 
2.  Name and phone number of person appointed to coordinate and administer the SMWB requirements on this 

project. 
 

Name:  
  
Title:  
  
Phone Number:  

 
IF THE SMWB GOAL WAS MET, PROCEED TO AFFIRMATION AND SIGN THE GFEP.   IF GOAL 
WAS NOT MET, PROCEED TO SECTION C.  
 
During the term of the contract, the contractor must report the actual payments to all the SMWB 
subcontractors on a monthly basis, on the “Subcontractor Report Form” or in other specified 
time intervals and format prescribed by the SAWS.  Any unjustified failure to comply with the 
levels of SMWB participation identified in the bid and affirmed in the Good Faith Effort Plan 
shall be considered a material breach of contract.  The SAWS reserves the right, at any time 
during the term of the contract to request additional information, documentation or verification 
of payments made to subcontractors in connection with the contract.  Verification of amounts 
being reported may take the form of requesting copies of canceled checks paid to SMWB par-
ticipants and/or confirmation inquiries directly to the SMWB participants.  Proof of payments, 
such as copies of canceled checks must properly identify the project name or project number to 
substantiate SMWB payment for this project. 
 
The completed Subcontractor Report Forms should be mailed to: 
 

San Antonio Water System 
SMWB Program 

2800 U. S. Hwy 281 N., Suite 171 
San Antonio, TX  78212 
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SECTION C – GOOD FAITH EFFORTS (Fill out only, if the SMWB goal was not achieved).  
 
1. List all firms you contacted with subcontracting/supply opportunities for this project that will not be 

utilized for the contract by choice of the contractor, subcontractor, or supplier.  Written notices to firms 
contacted by the contractor for specific scopes of work identified for subcontracting/supply opportuni-
ties must be provided to subcontractor/supplier not less than five (5) business days prior to 
bid/proposal due date.  The following information is required for all firms that were contacted of sub-
contracting/supply opportunities.   

 
 
 
 
 
 

Name & Address of Company 

 
Scope of 

Work/Supplies to 
be Per-

formed/Provided 
by Firm 

 
 
 

Is Firm 
SMWB 

Certified? 

Date Written 
Notice was 

Sent & 
Method (Fax, 

Letter, E-
Mail, etc.) 

 
 
 
 

Reason Agreement was 
not reached? 

1. 
 

    

2. 
 

    

3. 
 

    

4. 
 

    

5. 
 

    

6. 
 

    

7. 
 

    

8. 
 

    

(Use additional sheets as needed) 
 

In order to verify a contractor’s good faith efforts, please provide to SAWS copies of the written notices to all 
firms contacted by the contractor for specific scopes of work identified in relation to the subcontracting/supply 
opportunities in the above named project.  Copies of said notices must be provided to the Business Develop-
ment Liaison with five (5) business days after the bid is due.  Such notices shall include information on the 
plans, specifications, and scope of work.  
 
2.  Did you attend the pre-proposal conference scheduled for this project?  ____ Yes ____ No 
 
3.  List all SMWB listings or directories, contractor associations, and/or any other associations utilized to 

solicit SMWB Subcontractors/suppliers.   
________________________________________________________________________________ 
 
________________________________________________________________________________ 

 
4.  Discuss efforts made to define additional elements of the work proposed to be performed by SMWBs  
 in order to increase the likelihood of achieving the goal: 
 _________________________________________________________________________________ 
 
 _________________________________________________________________________________ 
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5.  Indicate advertisement mediums used for soliciting bids from SMWBs.  (Please attach a copy of the 
advertisement(s): 

 _________________________________________________________________________________ 
 
 _________________________________________________________________________________ 

 
 

AFFIRMATION 
 
I hereby affirm that the above information is true and complete to the best of my knowledge.  I further 
understand and agree that, this document shall be attached thereto and become a binding part of the 
contract. 
 
Name and Title of Authorized Official:   
 
Name: _____________________________________________________________________________ 
 
Title:   _____________________________________________________________________________ 
 
Signature:  ______________________________________________  Date: _______________________ 
 
 
NOTE: 
 
This Good Faith Effort Plan is reviewed by SAWS SMWB Development Officer.  For questions and/or 
clarifications, please contact SMWB Program Manager at (210) 233-3420.  If the SMWB goal was not met, the 
Business Development Officer will evaluate the “good faith efforts” of a firm.  The Good Faith Effort Plan 
must be approved prior to award of the contract.  
 
 
Recommendation:   Approval:  _______________ Denial: _____________ 
 
Signature of Business Development Officer: _____________________________________________ 
 
Date: _____________________________________________________________________________ 
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SUBCONTRACTOR/CONSULTANT REPORT 
 

San Antonio Water System 
2800 U. S. Hwy. 281 North 
San Antonio, Texas, 78212 

1) Invoice No. 2) Job Name/Reporting Period 
 
From:                                                
To: 

Instructions: All prime contractors are required to complete and submit this report until final payment of the contract.   To complete 
this report, see detailed instructions on reverse side. 
If you have any questions, please contact SMWB Program Manager at 210-233-3420. 

3) SAWS Job Number 4) Type of Contract  
   Construction         

Service 
  Professional        

5) Contractor’s/Consultant’s Business Name, Address, and Tele-
phone Number 

6) Date of Contract 
Award 

7) Scheduled Date of 
Completion 

8) Original Contract 
Amount 

9) Current Contract Amount 
 (Including Change Orders/Additional Adden-
dums) 

 
 

10) Total Contract 
Amount  
       Rec’d to Date 

11) Total Con-
tract  
      Amount Owed 

12) Proposed Participation 
 
 
SBE              MBE           
WBE 
____ %          %          
____% 
 

13) Instructions for  calculation of  SMWB 
Percentage:                
      
Total dollar amount paid to SMWB divided by 
total dollar  
amount received by Contractor from SAWS.          

14) Name, Address,                              15) SBE/             18) Description                                    
19) Subcontract          20) Subcontract        21) Subcontract   
& Phone Number of                                   MBE/             of Subcontract                                     
Dollars                       Amount Paid              % Paid                            Subcontractor/Sub 
consultant                   WBE              Work                                                             
Awarded                         to Date                     to Date             
 
 
 
 
 
 
 
 

Company’s Official Signature and Title Date 
Signed 

Name & Title of Individual 
Completing Report 

   
Revised 3/3/09                
 
 



CONFLICT OF INTEREST QUESTIONNAIRE NOTE: 
 

“Effective January 1, 2006, Chapter 176 of the Texas local Government Code 
requires that persons, or their agents, who seek to contract for the sale or purchase of 
property, goods, or services with SAWS shall file a completed conflict of interest 
questionnaire with the SAWS Manager of Contract Administration no later than the 
7th business day after the date that the person: (1) begins contract discussions or 
negotiations with SAWS; or (2) submits to SAWS an application, response to a 
request for proposals or bids, correspondence, or another writing related to a potential 
agreement with SAWS.  The Conflict of Business questionnaire is attached on the 
following page and is available from the Texas Ethics Commission at 
www.ethics.state.tx.us.  Completed Conflict of Interest questionnaires should be 
included with your bid or may be delivered by hand, within 7 business days of the bid 
opening, to the Manager of Contract Administration.  If mailing a completed Conflict 
of Interest questionnaire, mail to:  David Gonzales, Manager, Contract 
Administration, 2800 U.S. Hwy 281 North, San Antonio, TX 78212.  If delivering a 
completed Conflict of Interest questionnaire, deliver to Contract Administration, 
Tower 2, 1st Floor, Room 171, 2800 U.S. Hwy 281 North, San Antonio, TX 78212. 
Please consult your own legal advisor if you have questions regarding the statute or 
form." 
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http://www.ethics.state.tx.us/


 Adopted 06/29/2007

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code
by a person who has a business relationship as defined by Section 176.001(1-a) with a local
governmental entity and the person meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the person becomes aware of facts
that require the statement to be filed.  See Section 176.006, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.006, Local
Government Code. An offense under this section is a Class C misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor or other person doing business with local governmental entity

Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not
 later than  the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

Name of person who has a business relationship with local governmental entity.1

2

3

Date Received

Name of local government officer with whom filer has employment or business relationship.

        Name of Officer

This section (item 3 including subparts  A, B, C & D)  must be completed for each officer with whom the filer has an
employment or  other business relationship as defined by Section 176.001(1-a), Local Government Code.  Attach additional
pages to this Form CIQ as necessary.

A.  Is the local government officer named in this section receiving or likely to receive taxable income, other than investment
income, from the filer of the questionnaire?

                             Yes                 No

B.  Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the
direction of the local government officer named in this section AND the taxable income is not received from the local
governmental entity?

                             Yes                 No

C.  Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local
government officer serves as an officer or director, or holds an ownership of 10 percent or more?

                             Yes                No

D. Describe each employment or business relationship with the local government officer named in this section.

Signature of person doing business with the governmental entity Date

4
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